SECTION 01 71 13

MOBILIZATION

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELEASE -R1.2

SECTION INCLUDES

Organization and mobilization of the Contractor's forces.

Transporting construction plant and equipment to the jobsite and setting up of same.
Transporting various tools, materials, and equipment to the jobsite.

Erection of temporary buildings and facilities as required for field offices, staging, storage, and
construction operations.

RELATED SECTIONS

Refer to Section 01 51 00 - Temporary Ultilities, Section 01 52 00 - Construction Facilities,
Section 01 57 00 - Temporary Controls, and Section 01 58 00 - Project Identification for specific
requirements, as applicable.

MEASUREMENT AND PAYMENT

Measurement: The work of this Section will not be measured separately for payment.

Payment: Mobilization will be paid for at the Contract lump sum price, and will include
accumulating tools, apparatus, equipment, materials, and personnel, and performing final

removal and demobilization. The Contract lump sum price will be paid as follows:

1. 45 percent of the Contract lump sum price within 30 days of the effective date of the
Notice to Proceed.

2. 45 percent of the Contract lump sum price within 60 days of the effective date of the
Notice to Proceed.

3. 10 percent of the Contract lump sum price after the Engineer has determined that the
Contractor has left the work site in a clean condition after the completion of all phases of
work.

DESCRIPTION

Mobilization shall include mobilization of all construction equipment, materials, supplies,
appurtenances, facilities, and the like, staffed and ready for commencing and prosecuting the
Work; and the subsequent demobilization and removal from the jobsite of said equipment,
appurtenances, facilities, and the like upon completion of the Work.
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MOBILIZATION

B. Mobilization shall also include assembly and delivery to the jobsite of plant, equipment, tools,
materials, and supplies necessary for the prosecution of work which are not intended to be
incorporated in the Work; the clearing of and preparation of the Contractor's work area; the
complete assembly, in working order, of equipment necessary to perform the required work;
personnel services preparatory to commencing actual work; and all other preparatory work
required to permit commencement of the actual work on construction items for which payment
is provided under the Contract.

1.05 SUBMITTALS
A. Refer to Section 01 33 00 - Submittal Procedures, for submittal requirements and procedures.
B. Submit a plan of the proposed layout of the construction site, including fences, roads, parking,
buildings, staging, and storage areas, within seven days after the effective date of the Notice to
Proceed.
1.06 DELIVERY
A. Delivery to the jobsite of construction tools, equipment, plant, temporary buildings, materials,
and supplies shall be accomplished in conformance with local governing ordinances and
regulations.
1.07 TOOLS AND SUPPLIES
A. Provide construction tools, equipment, materials, and supplies of the types and quantities

necessary to facilitate the timely execution of the Work.

B. Provide personnel, products, construction materials, equipment, tools, and supplies at the jobsite
at the time they are scheduled to be installed or utilized.

1.08 PLANT LOCATION

A. Locate plant, or plants, appropriately close to the portion of the Work for which it will be used.
1.09 DEMOBILIZATION

A. Upon completion of the Work, remove construction tools, apparatus, equipment mobile units

and buildings, unused materials and supplies, plant, and personnel from the jobsite.

B. Restore all areas utilized for mobilization to their original, natural state or, when
called for in the Contract Documents, complete such areas indicated.

PART 2 - PRODUCTS
Not Used
PART 3 - EXECUTION

Not Used
END OF SECTION 01 71 13
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